

Form 2 – Security Lodgement Form

This sheet must be completed prior to the acceptance of any bond by Council.

Development Name	
Stage	
File No.	
Applicant	
Consultant	
Purpose of Bond	

Uncompleted Works Bond Assessment:

Estimated time to complete bond works (not greater than 90 days)		days
Current contract completion date		
Anticipated completion date		
Consulting engineers estimated value of uncompleted works		
Bond value (apply factor 1.50)		

Correspondence: Chief Executive Officer, Whitsunday Regional Council, PO Box 104, Proserpine, QLD 4800
P: 1300 WRC QLD (1300 972 753) **F:** (07) 4945 0222 **E:** info@whitsundayrc.qld.gov.au **www:** www.whitsundayrc.qld.gov.au

Bowen
Cnr Herbert & Powell Streets
Bowen QLD 4805

Proserpine
83-85 Main Street
Proserpine QLD 4800

Collinsville
Cnr Stanley & Conway Streets
Collinsville QLD 4804

Cannonvale
Shop 23, Whitsunday Plaza
Shute Harbour Road, Cannonvale QLD 4802



Form

2020/2021

Construction/defects liability bond assessment:

Consulting engineer's estimated value of completed works	days
Construction/maintenance bond value (apply factor 0.05) (min \$500)	

Council shall retain any interest accrued on cash monies paid to Council and held in trust by Council.

Consulting Engineer	
Signature	
RPEQ No.	
Date	

Correspondence: Chief Executive Officer, Whitsunday Regional Council, PO Box 104, Proserpine, QLD 4800
P: 1300 WRC QLD (1300 972 753) F: (07) 4945 0222 E: info@whitsundayrc.qld.gov.au www.whitsundayrc.qld.gov.au

Bowen
Cnr Herbert & Powell Streets
Bowen QLD 4805

Proserpine
83-85 Main Street
Proserpine QLD 4800

Collinsville
Cnr Stanley & Conway Streets
Collinsville QLD 4804

Cannonvale
Shop 23, Whitsunday Plaza
Shute Harbour Road, Cannonvale QLD 4802